

## APPENDIX C – TECHNICAL PROPOSAL

Please use the floor plan work files to **show how and where the AV equipment will be installed in all conference rooms and venues**, with textual illustration on the benefits of such arrangement.

- a) Please insert **Convention Hall** floor plan below.



Benefits (and limitations, if any) of the above AV arrangement:

---

---

---

---

Organisers



International Co-owners





b) Please insert Theatre 1 floor plan below.

A large, empty rectangular box with a thin black border, intended for the insertion of a floor plan for Theatre 1.

Benefits (and limitations, if any) of the above AV arrangement:

---

---

---

---

Organisers



International Co-owners





c) Please insert Theatre 2 floor plan below.

Benefits (and limitations, if any) of the above AV arrangement:

---

---

---

Organisers



International Co-owners





- d) Please insert Level 2 (Meeting Rooms S221-S230 and open areas) floor plan below.

A large, empty rectangular box with a thin black border, intended for the participant to draw or paste the Level 2 floor plan.

Benefits (and limitations, if any) vof the above AV arrangement:

---

---

---

Organisers



CONSTRUCTION  
INDUSTRY COUNCIL  
建造業議會

HKGBC  
香港綠色建築議會



International Co-owners



- e) Please insert **Level 4 (Meeting Rooms S421-S430 and open areas)** floor plan below.



Benefits (and limitations, if any) of the above AV arrangement:

---

---

---

---

Organisers



International Co-owners





- f) Please insert Gala Dinner floor plan below.

Benefits (and limitations, if any) of the above AV arrangement:

---

---

---

Organisers



International Co-owners



- g) Please fill in the onsite manpower plan below, including specifying the manpower number of each category and indicate clearly below for those who serve more than a venue at the same time.

		Set-up & Dismantle	Audio Manpower				Video Manpower				Lighting Manpower			Cameraman		Technical Director	
			Crew	Engineers	Assistants	Operators	Mic runners	Engineers	Projectionists	Graphics operators	Power point managers	Engineers	Designers	Operators	Cameraman	Camera director	Technical manager
Day 0	Set-up																
Day 1-3	Convention Hall																
	Theatre 1																
	Theatre 2																
	Parallel session - Room 1																
	Parallel session - Room 2																
	Parallel session - Room 3																
	Parallel session - Room 4																
	Parallel session - Room 5																
	Parallel session - Room 6																
	Parallel session - Room 7																
	Parallel session - Room 8																
	Parallel session - Room 9																
	Parallel session - Room 10																
	Parallel session - Room 11																
	Speaker Room (S230)																

	Speaker Room (S430)												
	Media Centre (S229)												
	Secretariat Office (S429)												
	Open Area												
Day 2	Gala Dinner - Renaissance												
	Others (please specify)												

Benefits (and limitations, if any) of the above arrangement:

---



---



---



---



---



---



---



---



---



## Transforming Our Built Environment through **INNOVATION** and **INTEGRATION**: **PUTTING IDEAS INTO ACTION**

5-7 June  
2017

h) Please submit the following information in separate files:

- a) Company scale, structure and track record
- b) Size and structure of the project team  
Size and structure of the project team dedicated to the organisation of the WSBE17 Hong Kong with a description of the team members' responsibilities and degree of involvement.
- c) Calibre of the proposed team members  
Calibre of the proposed team with biographies showing relevant experience and expertise of key team members, as well as their duration working in the Tenderer's company, especially the technical directors

### Organisers



9

### International Co-owners

